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RFP Title: Southeastern Myanmar Regional Expert Consultant
RFP No: ACE-2020-003-Myanmar-Consultancy Service
Date of Issuance: August 17, 2020
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Request for Proposal (RFP) for Southeastern Myanmar
Regional Expert Consultant
BACKGROUND

Pact is an International NGO with offices throughout the world with a mission to enable
systematic solutions that allow those who are poor and marginalized to earn a dignified living, be
healthy and take part in the benefits that nature provides. Pact accomplishes this by strengthening
local capacity, forging effective governance systems, and transforming markets into a force for
development. Headquartered in Washington D.C., Pact was established in 1971 and has worked
in Myanmar since 1997.
The Advancing Community Empowerment in Southeastern Myanmar (ACE) project,
funded by the United States Agency for International Development (USAID), supports
communities in southeastern Myanmar in their empowerment processes by reducing
vulnerabilities, promoting community participation in decision-making, and strengthening
mechanisms for more responsive and accountable local governance. Pact implements the ACE
project together with consortium partners Community Partners International (CPI), Mercy Corps
(MC), and Save the Children International (SCI). In partnership with local civil society
organizations (CSOs), ethnic and faith-based organizations, ethnic service providers (ESPs), and
the private sector, the Consortium executes a contextualized, adaptive program that supports
USAID’s efforts to strengthen democratic governance, advance Myanmar’s transition, and
contribute to the ongoing reform process.
ACE works to foster integrated, inclusive, and sustainable service provision to underserved
communities in areas of southeastern Myanmar. Beginning with community-identified needs, the
project takes a systems approach that constructively engages the demand and supply sides of
service delivery, focusing on health, education, livelihoods, water/sanitation/hygiene (WASH),
and disaster risk management. ACE’s integrated approach promotes local engagement and
leadership and creates links between communities, service providers, and governance systems.
ACE defines southeastern Myanmar as: Kayah State, Kayin State, Mon State, southern Shan State,
northern Tanintharyi Region, and eastern Bago Region.
ACE is in the process of conducting an Applied Political Economy Analysis (APEA), which
will deepen the project’s understanding of the factors that motivate or inhibit Government of
Myanmar (GOM) service departments and ethnic service providers (ESP) to coordinate on the
planning and delivery of health, education, and livelihoods services in southeastern Myanmar.

The APEA findings will contribute to ACE’s strategy of strengthening the local service delivery
systems of both ethnic organizations and government departments. The APEA will seek to answer
the following core research questions: What factors incentivize or discourage coordination
between GOM and ESP in the delivery of health, education, and livelihoods services in
southeastern Myanmar? What entry points for coordination exist or may be emerging?
The APEA will be researched and written by the ACE team. APEA findings will be used to facilitate
ACE project planning, implementation, and learning across the consortium and ACE’s broader
partnership strategy.

I.

SCOPE OF WORK
A. Place of Performance
Myanmar or remote
B. Period of Performance
12 working days over a 6-week period from approximately end of September 2020 to
early November 2020.
C. Objective
To provide an external review of an Applied Political Economy Analysis (APEA) that will
be conducted by the ACE project in southeastern Myanmar.
D. Duties and Responsibilities
The consultant will utilize his or her in-depth knowledge of service provision trends in
southeastern Myanmar to provide Pact with a thorough external review of its APEA report
and offer substantive feedback. The external review process will assist the ACE project by
providing a deeply informed perspective on the APEA report, which will be researched and
developed by the ACE team.
The consultant will be expected to develop a technical reflection note based on the findings
of the APEA which will inform the ACE team on ongoing project implementation. The
consultant will provide a debrief presentation to the ACE team and participate in a
workshop to consider the practical application of the APEA findings. Across the
deliverables, ACE welcomes a constructive interrogation of the findings and concrete
feedback on the analysis of the data.
The consultant must have significant experience in context analysis in southeastern
Myanmar and experience providing analytical services for international development
organizations. Preferably, the consultant should have extensive experience in-country or
on the Thai side of the border. In-country presence is preferable but not required. ACE

expects that the majority of this assignment will be conducted remotely, depending on the
status of travel and other COVID-19 related restrictions and precautions. Travel will not
be required for this assignment.

E. Deliverables

Deliverables including Reporting
Requirements

To be
Completed by
no Later than
these Due Dates

Delivery Instructions
(# of copies, paper/electronic
transmittals, formats, names of
recipients/reviewers, etc.)

Review draft APEA report and provide
substantive feedback (draft report with
inline edits and comments)

October 14, 2020
(TBC)

Electronically to Pact

Debrief with ACE team

October 16, 2020
(TBC)

Virtual or in-person

Draft technical reflection note on the
APEA findings (approximately 10 pages)

October 26, 2020
(TBC)

Electronically to Pact

Participate in a workshop with the ACE
team on APEA recommendations

November 2, 2020
(TBC)

Virtual or in-person

II.

SUBMISSION INSTRUCTIONS
A. Submission of Questions: All questions or clarifications regarding this RFP must be in
writing and submitted to naung@pactworld.org no later than 5 pm Myanmar time on
Friday September 11, 2020. Questions and requests for clarification, and the responses
thereto, will be circulated to all RFP recipients who have indicated an interest in this RFP.
B. Technical Proposal
The technical proposal in response to this solicitation must address how the offeror
intends to carry out the statement of work contained in Section I. It should also contain a
clear understanding of the work to be undertaken and the responsibilities of all parties
involved. Please note that technical proposals will be evaluated based on the evaluation
criteria set forth in Section III. Offerors shall provide all documentation in English. The
technical proposal should be in font size 12, Times New Roman, single spacing. Please note
that
technical
and
cost
applications
should
be
separate
files.
1. Proposal Cover Sheet. The first page of the proposal must use the Proposal
Cover sheet as per Attachment 1.
2. Capability Statement: Provide a short description of the offeror’s capabilities
that qualify them to be chosen to conduct the scope of work. This should be one (1)
page. In addition, a CV or resume should be included; this should be no more than
four (4) pages.
3. Past Performance. Please provide a writing sample from a previous similar
assignment. This should be minimum 10 pages.
4. References. Offeror shall list at least three contracts they have held over the past
five (5) years for similar work. This section should be one (1) page. Provide the
following information for each contract:
a. Customer's name, email address, and telephone numbers of customer's
lead contact;
b. Contract number and type.
C. Cost Proposal
Costs will be evaluated separately from technical proposals. The cost proposal will consist
of the professional fees of the consultant that are necessary to implement the proposed
contract and must include all taxes that are required to provide the services requested. No
travel or other costs will be considered. Costs should be represented in US dollars. The
anticipated award will be an all-inclusive consultancy. No profit, fees, taxes, or additional
costs can be added after award. The cost proposal must be valid for at least 90 days.
1. Proposal Cover Sheet. The first page of the proposal must use the Proposal
Cover sheet as per Attachment 1. The consultant should include their daily rate in
the proposal cover sheet.

Pact may require additional, more detailed budget information prior to issuing a subcontract.
D. Certifications: Offerors responding to this RFP must include the following disclosures and
certifications as part of the proposal submission in an annex to the cost proposal.

1. Disclose any close, familial, or financial relationships with Pact or project staff. For
example, if an offeror’s cousin is employed by the project, the offeror must state
this.
2. Disclose any family or financial relationship with other offerors submitting
proposals. For example, if the offeror’s father owns a company that is submitting
another proposal, the offeror must state this.
3. Certify that the prices in the offer have been arrived at independently, without any
consultation, communication, or agreement with any other offeror or competitor
for the purpose of restricting competition.
4. Certify that all information in the proposal and all supporting documentation are
authentic and accurate.
E. Submission of Proposals: The deadline for submission of proposals is September 11, 2020.
Submissions must be forwarded in electronic format only (either PDF or Microsoft Word
and Excel) to naung@pactworld.org. Offeror’s proposals should not contain any
unnecessary promotional material or elaborate presentation formats (black and white is
preferred). Offerors must not submit zipped files. Those pages requiring original manual
signatures should be scanned and sent in PDF format as an email attachment. The
technical proposal and cost proposal must be kept separate from each other. Please
reference the RFP Number and RFP Name in the e-mail subject line. Offerors are
responsible for ensuring that their offers are received in accordance with the instructions
stated herein. Late offers may be considered at the discretion of Pact. Pact cannot
guarantee that late offers will be considered.

III.

EVALUATION CRITERIA

Review Process. Pact will establish a selection committee that includes representatives from
various company departments and external professionals if necessary. All technical reviewers will
be subjected to a screening process to eliminate any conflict of interest. Evaluation will be based
on the criteria set forth in Section A. Evaluation Criteria.
A. Evaluation Criteria. The award will be decided on Best Overall Value as determined by a
Selection Committee on the basis of the criteria set forth below, as demonstrated in the
Offeror’s proposal. Only proposals conforming to the solicitation requirements will be
considered. This RFP will use the tradeoff process to determine best value. That means
that each proposal will be evaluated and scored against the evaluation criteria and
expectations below, which are stated in the table below. If technical scores are determined
to be equal or nearly equal, cost will become the determining factor.
Score
(Out of 100 total points)

Evaluation Criteria
Consultant’s experience and level of engagement in
previous analytical work in southeastern Myanmar

40

Quality of prior related work

3o

Daily rate offers good value

30
Total: 100

IV.

TERMS AND CONDITIONS

A. Disclaimers
• Pact reserves the right to modify by written notice the terms of this solicitation at any
time in its sole discretion. Pact may cancel the solicitation at any time
• Pact may reject any or all proposals received.
• Issuance of solicitation does not constitute award commitment by Pact.
• Pact reserves the right to disqualify any application based on applicant’s failure to follow
solicitation instructions.
• Pact will not compensate applicants for their response to the solicitation.
• Pact reserves the right to issue an award based on initial evaluation of applications
without further discussion.
• Pact may choose to award only part of the scope of work in the solicitation or to issue
multiple awards the scope of work.
• Pact reserves the right to waive minor proposal deficiencies that can be corrected prior to
award determination to promote competition.
• Pact may contact offerors to confirm contact person, address, and that the proposal was
submitted for this solicitation.

• Pact may contact listed past performance references without notice to the offeror. Pact
also reserves the right to contact other past performance information sources that the
offeror did not list in the proposal.
• By submitting a proposal, the offeror confirms they understand the terms and conditions.
• Information pertaining to and obtained from the Offeror as a result of participation in
this solicitation is confidential. The offeror consents to the disclosure of the documents
submitted by the offeror to the reviewers involved in the selection process. Please note
that all reviewers are bound by non-disclosure agreements.
B. Standard Provisions
See Attachment 2 Pact General Terms and Conditions for Subcontracts

C. Attachments
Attachment 1: Proposal Cover Sheet
Attachment 2: Pact General Terms and Conditions for Subcontracts

Attachment 1: Proposal Cover Sheet
Instructions: Please fill in the information requested highlighted in yellow. This page should
be the first page in your Technical Proposal Submission and in your Cost Proposal Submission.
ACE-2020-003-Myanmar-Consultancy
Service
Southeastern Myanmar Regional Expert
Consultant
Month/Day/Year -Time AM/PM – Time
Zone

Project RFP No.:
RFP Title:
Submission Date:
Anticipated Performance Start Date

Offeror Contact
Information

Name
Title
Email
Phone
Address
Type of
Entity

Month/Day/Year
Insert here
Insert here
Insert here
Insert here
Insert here
Insert here

Persons authorized to negotiate for
Insert Name, title, and contact information
Offeror
Total Cost Proposed

Insert daily rate and total cost here

Total Pages submitted (include all
annexes)

Insert total pages here

Offeror Agreement
By signing this document, Offeror hereby certifies to the accuracy and completeness of all
pricing information, technical data, delivery dates, representations and certifications
included in their offer as well the acceptance of all of the terms and conditions set forth in
the RFP/Solicitation. The Offeror confirms that all prices and delivery dates shall be valid
for a period of ninety (90) days following the anticipated performance start date stated
above, unless otherwise clearly specified by Offeror.

Signature:

Name and Title:

Date:

Attachment 2: Pact General Terms and Conditions for Subcontracts
1. Subcontract Type
(a) Th type of contract is to be determined (TBD). For the consideration set forth, the
Subcontractor shall provide the services described and the level of effort described in
the scope of work.
(b) The costs allowable shall be limited to reasonable, allocable and allowable costs
determined in accordance with Articles 3, 4 and 5 of this subcontract.
2. Estimated and Obligated Amount
(a) The total estimated cost for the performance of the work required hereunder for
the subcontract and is set out in the budget.
(b) The total obligated amount available for work under this subcontract is set out in
the award. The Subcontractor is not authorized to make expenditures or incur
obligations exceeding this amount unless advance approval is requested and received
via written modification to this subcontract.
(c) Pact is not obligated to reimburse the Subcontractor for costs incurred in excess
of the estimated cost specified in the budget of this subcontract.
3. Allowable Costs
Costs shall be incurred in accordance with and as detailed in the budget in Scope of work.
The costs allowable under this subcontract will be limited to those reasonable and
allocable to the project. A cost is reasonable if, in its nature and amount, it does not exceed
that which would be incurred by a prudent person in the conduct of competitive business.
A cost is allocable is incurred specifically for the furtherance of the work performed under
the contract. Costs will be determined allowable in in by the Pact Agreement Officer in
accordance with the terms of this subcontract.
4. Limitation of Cost
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that (i) The costs the Subcontractor expects to incur under this
contract in the next 60 days, when added to all costs previously incurred, will exceed
75 percent of the estimated cost specified in the Schedule; or (ii) The total cost for the
performance of this contract, exclusive of any fee, will be either greater or substantially
less than had been previously estimated. As part of the notification, the Subcontractor
shall provide the Pact Agreement Officer a revised estimate of the total cost of
performing this subcontract.
(b) The Subcontractor is not obligated to continue performance under this contract
(including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in the subcontract, until the Pact
Agreement Officer issues a modification increasing the estimated cost of the
subcontract in writing.
(c) If the estimated cost specified in the subcontract is increased, any costs the
Subcontractor incurs before the increase that are in excess of the previously estimated
cost shall be allowable to the same extent as if incurred afterward, unless the Pact
Agreement Officer issues a termination or other notice directing that the increase is
solely to cover termination or other specified expenses.

(d) Nothing in this clause shall affect the right of Pact to terminate this contract. If this
contract is terminated, Pact and the Subcontractor shall follow the procedures in
applicable section.
5. Limitation of funds
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that the costs it expects to incur under this subcontract in the
next 60 days, when added to all costs previously incurred, will exceed 75 percent of the
total obligated amount so far allotted to the subcontract. The notice shall state the
estimated amount of additional funds required to continue performance for the period
specified in the subcontract.
(b) Sixty days before the end of the period of performance specified in the subcontract,
the Subcontractor shall notify the Pact Agreement Officer in writing of the estimated
amount of additional obligated funds, if any, required to continue timely performance
under the subcontract and when the funds will be required.
(c) The Subcontractor is not obligated to continue performance under this subcontract
(including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the amount then obligated to the subcontract.
(d) When the amount obligated by Pact to the subcontract is increased, any costs the
Subcontractor incurs before the increase that are in excess of the amount previously
obligated shall be allowable to the same extent as if incurred afterward, unless the Pact
Agreement Officer issues a termination or other notice and directs that the increase is
solely to cover termination or other specified expenses.
(e) If the amount obligated exceeds the estimated cost specified in the subcontract, the
estimated cost shall be increased to that extent.
(f) Nothing in this clause shall affect the right of Pact to terminate this contract. If this
contract is terminated, Pact and the Subcontractor shall follow the procedures in
applicable section.
6. Level of Effort
(a) The approved level of effort (LOE) for professional technical labor is set out in
Scope of work.5 for the base subcontract. The Subcontractor should not exceed the
LOE for the named positions in Scope of work.5 without the prior authorization of
Pact. The level of effort includes person-days associated with key personnel and any
subject matter advisors required as well as training design and delivery; monitoring,
evaluation and learning; and senior grants management positions. . Other professional
and non-professional effort including: administrative, financial support, procurement
efforts are not included in the above.
(b) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that the LOE it expects to incur under this subcontract in the next
60 days, when added to all costs previously incurred, will exceed 75 percent of the total
annual LOE for the subcontract. The notice shall state the estimated amount of LOE
required to continue performance for the period specified in the subcontract.
7. Marking and branding
(a) The Subcontractor must comply with the approved Branding Implementation and
Marking Plan, incorporated as Section TBD of this contract or any successor branding
policy.
(b) Specific guidance on branding and marking requirements should be obtained prior
to procurement of commodities to be shipped, and as early as possible for publications,

activity construction sites and other activity locations. This guidance will be provided
through the Pact Technical Monitor indicated in Section 1.1 of this subcontract.
(c) Authority to waive marking requirements is vested with the Pact Technical
Monitor and must be obtained in writing.
8. Communications
(a) The Subcontractor will identify appropriate opportunities for publicizing the
Project and notify Pact in a timely manner.
(b) The Subcontractor must not make any media or other announcements or releases
relating to this project or the subcontract either during or after the implementation of
the project without the prior approval of Pact as to the form, content and manner of
the announcement or release.
(c) The Subcontractor shall adhere to the reasonable written instructions provided by
Pact concerning:
• The use of the project name and logo on Project materials;
• How reference to the Project, and/or Pact in any reports, presentations and
promotional material produced by the Subcontractor in connection with the
Project.
• Neither party, Pact or the Subcontractor, will use the other party's name, logos,
trademarks, or other marks without that party's consent.
• The Subcontractor will ensure that any personnel, lower tier subcontractors, or any
person acting on their behalf shall agree changes in Pact’s rights under this Clause.
9. Place of Performance
This subcontract will be performed remotely.
10. Period of Performance
The period of performance for this subcontract is 6 weeks from the contract start date..
11. Performance Standards
Pact will evaluate the subcontractor’s performance in accordance with the
subcontractor’s adherence to the annual work plan, reporting against its Monitoring and
Evaluation (M&E) Plan, and quality of reports described below. The Pact Agreement
Officer and the Pact Technical Monitor will jointly conduct the evaluation of the
Subcontractor’s overall performance, utilizing at a minimum, the following factors:
(a) Quality;
(b) Schedule;
(c) Cost control;
(d) Management;
(e) Utilization of Small Business (as applicable);
(f) Regulatory Compliance;
(g) Other Areas (as applicable) (e.g., late or nonpayment to lower tier subcontractors,
trafficking violations, tax delinquency, failure to report in accordance with contract
terms and conditions, defective cost or pricing data, terminations, suspension and
debarments).

12. Inspection and Acceptance
(a) Definition. “Services,” as used in this clause, includes services performed
(activities, trainings, workshops, etc.), workmanship, and materials furnished
(including reports, data sets, published works, etc.) or used in performing services.
(b) The Subcontractor shall provide and maintain an inspection system acceptable to
Pact covering the services under this contract. Complete records of all inspection work
performed by the Subcontractor shall be maintained and made available to Pact during
subcontract performance and for as long afterwards as the contract requires.
(c) Pact has the right to inspect and test all services called for by the subcontract, to
the extent practicable at all places and times during the term of the subcontract. Pact
shall perform inspections and tests in a manner that will not unduly delay the work.
(d) If any of the services performed do not conform to subcontract requirements, Pact
may require the Subcontractor to perform the services again in conformity with
subcontract requirements, for no additional cost or fee. When the defects in services
cannot be corrected by performance, Pact may—
(1)
Require the Subcontractor to take necessary action to ensure that
future performance conforms to contract requirements; and
(2)
Reduce any costs and fee payable under the contract to reflect the
reduced value of the services performed.
(e) If the Subcontractor fails to promptly perform the services again or take the action
necessary to ensure future performance in conformity with contract requirements,
Pact may —
(1)
By contract or otherwise, perform the services and reduce any costs
or fee payable by an amount that is equitable under the
circumstances; or
(2)
Terminate the subcontract for default.
13. Key Personnel
The Key Personnel whom the Subcontractor shall furnish for the performance of the
subcontract will be as specified in Scope of work.2. The Key Personnel identified in
are considered to be essential to the work being performed by Subcontractor. The
Subcontractor is responsible for providing the identified Key Personnel for the term
required in subcontract. Unless failure to provide such Key Personnel is beyond the
control of Subcontractor (e.g., non-acceptance or termination of employment by the
individual, death or illness of the individual), failure to provide such key personnel will
be considered non-performance by Subcontractor. If the Subcontractor is unable to
comply with these requirements, Subcontractor will immediately notify in writing the
both the Pact Agreement Officer and Pact Technical Monitor reasonably in advance of
the individual’s departure or non-acceptance of employment and shall submit a
written justification (including proposed substitutions and implications for
subcontract total estimated cost) in sufficient detail to permit evaluation of the impact
on the program. No replacement of key personnel shall be made by the Subcontractor
without the written consent of Pact reflected as a written modification to the
subcontract.
14. Authorized Work Day/Week
(a) The length of the Subcontractor’s workday shall be in accordance with the
Subcontractor's established written policies and practices, but shall be no less than 8
hours per day.

(b) The workweek for individuals providing services overseas shall be five days, unless
approved in advance and in writing Pact Agreement Officer.
(c) For the purposes of this subcontract, a workday shall include, in addition to direct
time spent in providing/performing services, time actually spent in authorized travel
necessary in connection with duties directly related to work under the subcontract. In
no event, however, will payment be made for any travel time in excess of the time
required for travel by the most direct and expeditious route.
(d) The negotiated daily rate for a fractional part of a day shall be pro-rated,
accordingly. Under no circumstances will overtime/premium pay be allowed.
15. Technical Direction
(a) Technical Directions will come from the Pact Technical Monitor and include:
• Written directions to the Subcontractor which fill in details, suggest possible lines
of inquiry, or otherwise facilitate completion of work;
• Provision of written information to the Subcontractor which assists in the
interpretation of drawings, specifications, or technical portions of the work
statement;
• Review and, where required, provide written approval of technical reports,
drawings, specifications, or technical information to be delivered. Technical
directions must be in writing, and must be within the scope of the work as detailed
in Scope of work.
• Assure that the Subcontractor performs the technical requirements of the
subcontract in accordance with the subcontract terms, conditions, and
specifications.
• Perform or cause to be performed, inspection and acceptance as necessary in
connection with the Subcontract and require the Subcontractor to correct all
deficiencies.
• Maintain all liaison and direct communications with the Subcontractor.
• Issue written interpretations of technical requirements of drawings, designs, and
specifications.
• Monitor the Subcontractor's production or performance progress and notify the
Subcontractor in writing of deficiencies observed during surveillance, and direct
appropriate action to effect correction. Record and report to the Pact Agreement
Officer incidents of faulty or nonconforming work, delays or problems.
(b) The Pact Technical Monitor will convene meetings with the Subcontractor
concerning performance of items delivered under this subcontract and any other
administration or technical issues.
(c) LIMITATIONS: The Pact Technical Monitor is not empowered to agree to, or sign
any subcontract or modifications thereto, or in any way to obligate the payment of
money by Pact. The Pact Technical Monitor may not take any action, which may impact
on the subcontract terms and conditions, funds, or scope. All contractual agreements,
commitments, or modifications, which involve cost, obligations, level of effort, place of
delivery, quantities, quality, and schedule shall be issued only by the Pact Agreement
Officer and shall be signed by the Pact Authorized Representative.
(d) Contractual Problems - Contractual problems, of any nature that may arise during
the life of the subcontract must be handled in conformance with the terms and
conditions of the subcontract, specific public laws and regulations (i.e. Federal
Acquisition Regulation and Agency for International Development Acquisition
Regulation). The Pact Agreement Officer is authorized to formally resolve such
problems after discussions with the Subcontractor’s Contracting Officer. The Pact

Agreement Officer will be responsible for resolving legal issues, determining subcontract
scope and interpreting contract terms and conditions. The Pact Agreement Officer is the
sole authority authorized to issue Modification Orders that approve changes in any of the
requirements under this subcontract. These changes are: scope of work, price, level of
effort, quantity, technical specifications, delivery schedules, and contract terms and
conditions.
16. Pact Authorized Representatives
The Pact Authorized Representatives are the following:
(a) The Pact Technical Monitor is hereby designated as the person who is responsible
for providing technical direction, as per Section TBD, to the Subcontractor. The Pact
Technical Monitor is identified in Section 1 TBD of this subcontract.
(b) All contractual matters relating to this Subcontract will be administered Pact
Agreement Officer named in Section TBD of this subcontract.
17. Modifications
(a) Any modification or variation of this subcontract shall be issued as a written
modification signed by the authorized representatives of each party. Modifications
include, but will not be limited to the following areas: scope of work, cost, obligation,
options, reporting schedules, and subcontract terms and conditions. If the
subcontractor effects any changes not covered by issuance of a modification from Pact,
these changes shall be considered to be have been made without authority.
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Pact
conduct that the Subcontractor considers to constitute a modification to this
subcontract. Except for modification identified as such in writing through an official
modification and signed by the authorized representatives of each party, the
Subcontractor shall notify the Pact Agreement Officer in writing promptly, within 20
calendar days from the date the Subcontractor regards as the date a modification to
the contract terms and conditions (including actions, inactions, and written or oral
communications) was ordered. In the communication to the Pact Agreement Officer,
the Subcontractor will identify the following:
(1)
The date, nature, and circumstances of the conduct regarded as a
modification;
(2)
The name, function, and activity of each individual, official, or
employee involved in or knowledgeable about such conduct;
(3)
The identification of any documents and the substance of any oral
communication involved in such conduct;
(4)
In the instance of alleged acceleration of scheduled performance or
delivery, the basis upon which it arose;
(5)
The particular elements of contract performance for which the
Subcontractor may seek an equitable adjustment under this clause,
including—
(c) What budget line items and level of effort have been or may be affected by the
alleged modification;
(d) To the extent practicable, what delay and disruption in the manner and sequence
of performance and effect on continued performance have been or may be caused by
the alleged modification;
(e) What adjustments to contract cost, obligation, scope of work, work plan, delivery
schedule, and other provisions affected by the alleged modification are estimated; and

(1)

The Subcontractor’s estimate of the time by which Pact must respond
to the notice to minimize cost, delay or disruption of performance.
(f) Continued performance. Following submission of the notice required by paragraph
(b) of this clause, the Subcontractor shall diligently continue performance of this
contract to the maximum extent possible in accordance with its terms and conditions.
(g) Pact response. The Pact Agreement Officer shall promptly, within 20 calendar days
after receipt of notice, respond to the notice in writing, either confirming the
modification and providing a written modification, countermand any communication
regarded as a modification, clarify that the conduct of which the Subcontractor gave
notice does not constitute a modification, or request more information in order to
make a decision.
(h) Equitable adjustments. If the Pact Agreement Officer confirms that there is a
modification as alleged by the Subcontractor, and if any such modification causes an
increase or decrease in the estimated cost of, or the time required for, performance of
any part of the work under this contract or otherwise affects any other terms and
conditions of this contract, whether or not changed by a modification, then the Pact
Agreement Officer shall make an equitable adjustment in the contract price, delivery
schedule, and other terms and conditions as affected. The equitable adjustment shall
not include increased costs or time extensions for delay resulting from the
Subcontractor’s failure to provide notice or to continue performance as provided,
respectively, in paragraphs (b) and (c) of this clause.
(i) Failure by the subcontractor to report to the Pact Agreement Officer any action by
Pact considered a modification under this section within 20 days waives the
Subcontractor's right to any claims for equitable adjustment.
18. Invoicing
(a) The Subcontractor shall submit proper invoices for reimbursable costs that the
subcontractor has incurred in the performance authorized under this subcontract.
Cost should be invoiced at least once per month, but no more than every two weeks.
Invoices must be submitted on company letterhead and submitted to the people
mentioned in Section TBD. The invoice format is provided in Section TBD.
(b) The line item breakdown of each invoice should follow the order of the cost
categories authorized in the budget. With each invoice, the subcontractor shall provide
a breakdown of the number of person months during the invoice period and
cumulatively. Other direct costs (ODCs) must be identified, e.g., travel, per diem,
supplies, etc. The Subcontractor agrees to furnish support data upon request on costs
invoiced under this subcontract. Pact reserves the right to verify invoiced costs and
withhold payment until such time that the subcontractor submits any additional
documentation requested by Pact to support of such costs.
A proper invoice must contain the following information:
1) Name and complete address of subcontractor;
2) Date of invoice;
3) Billing Period covered by Invoice;
4) Prime Contract Number and Subcontract Number;
5) Pact Project Number;
6) Description of services/products being billed, including:
(c) Total Hours and Costs by Individual billed; Total Labor Costs; Total Other Direct
Costs by Cost Category (travel, per diem, allowances, participant training, supplies,
equipment, etc.);

(d) Current and Cumulative Amounts for each Line Item being billed; and total
amount due on the current invoice.
(e) Name and complete address of subcontractor official/bank to send payment to (if
payment is to be sent to a bank account, provide complete account number, routing
number, SWIFT code and bank address);
(f) Name, telephone, and complete address of subcontractor official to notify if the
invoice is found to be defective; and
(g) A certification signed by an authorized representative of the subcontractor, as
follows:
(h) “The undersigned hereby certifies to the best of my knowledge and belief that the
fiscal report and any attachments have been prepared from the books and records of
(the subcontractor’s name) in accordance with the terms of this subcontract and are
correct; the sum claimed under this subcontract is proper and due, and all the costs of
subcontract performance have been paid, or to the extent allowed under the applicable
payment clause, will be paid currently by (the subcontractor’s name) when due in the
ordinary course of business; the work reflected by these costs have been performed, and
the quantities and amounts involved are consistent with the requirements of this
subcontract; all required Pact approvals have been obtained; and appropriate refund to
Pact will be made promptly upon request in the event of disallowance of costs not
reimbursable under the terms of this subcontract.”
(i) Completion Invoices and Final Invoices. Within 60 days after the period of
performance, the subcontractor shall submit a completion invoice reflecting all final
costs incurred under this subcontract. This invoice should be marked “Final”. Failure
by the Subcontractor to issue the final invoice within 60 days after the period of
performance waives the Subcontractor's right to payment.
(j) Upon payment of the final subcontract invoice, both parties shall jointly sign a release
mutually discharging the other, its officers, employees, and agents from all liabilities,
obligations, and claims arising out of or related to this subcontract, subject only to
specified claims in stated amounts.
19. Payment
(a) Payment shall be made in US dollars by no later than thirty (30) calendar days
after receipt and acceptance by Pact of the invoice with the subcontractor’s charges.
(b) Pact reserves the right to withhold payment of those costs that are either
unauthorized or not properly and sufficiently documented. Pact shall notify the
subcontractor of any improper or insufficiently documented costs. The notice shall
specify the support documentation deficiencies related to any claims withheld from
payment. Pact shall proceed with making payment for those costs that have been
determined to be in order according to the cycle stated above. Payment by Pact of costs
that have been withheld shall be made no later than thirty (30) calendar days after
receipt and acceptance by Pact of the subcontractor’s explanation for the costs that
have been previously withheld.
20. Record Retention
The subcontractor shall maintain accounting records and all other pertinent evidence
of costs incurred and paid under this subcontract. The subcontractor shall make such
records available at all reasonable times during the performance period of this
subcontract and for three (3) years from the date of final payment hereunder for
inspection and/or audit by Pact. Any proposed audit by Pact may be performed by
Pact or by an independent auditing firm, hired by and at the expense of Pact, and will

be subject to a non-disclosure agreement to ensure protection of the subcontractor’s
proprietary data.
21. Set-off
In the event the subcontractor fails or refuses to pay or reimburse Pact for any expense,
cost, claim, or damage for which the subcontractor is obligated to make payment under
this subcontract, Pact shall have the right to set-off such expense, costs, claims, or
damage against any sums otherwise due the subcontractor under this subcontract.
22. Audit
(a) As used in this clause, “records” includes books, documents, accounting
procedures and practices, and other data, regardless of type and regardless of whether
such items are in written form, in the form of computer data, or in any other form.
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-andmaterials, labor-hour, or price predeterminable contract, or any combination of these,
the Subcontractor shall maintain and the Pact Agreement Officer, or an authorized
representative of either party, shall have the right to examine and audit all records and
other evidence sufficient to reflect properly all costs claimed to have been incurred or
anticipated to be incurred directly or indirectly in performance of this subcontract.
This right of examination shall include inspection at all reasonable times of the
Subcontractor’s plants, or parts of them, engaged in performing the contract.
(c) Certified cost or pricing data. If the Subcontractor has been required to submit
certified cost or pricing data in connection with any pricing action relating to this
contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the certified
cost or pricing data, shall have the right to examine and audit all of the Subcontractor’s
records, including computations and projections, related to—
(1)
The proposal for the subcontract, lower tier subcontract, or
modification;
(2)
The discussions conducted on the proposal(s), including those
related to negotiating;
(3)
Pricing of the contract, subcontract, or modification; or
(4)
Performance of the subcontract, lower tier subcontract, or
modification.
(d) Access.—
(1)
Pact shall have access to and the right to examine any of the
Subcontractor’s directly pertinent records involving transactions
related to this contract or a subcontract hereunder and to interview
any current employee regarding such transactions.
(2)
This paragraph may not be construed to require the Subcontractor
to create or maintain any record that the Subcontractor does not
maintain in the ordinary course of business or pursuant to a
provision of law.
(e) Reports. If the Subcontractor is required to furnish cost, funding, or performance
reports, the Pact Agreement Officer or an authorized representative of either party
shall have the right to examine and audit the supporting records and materials, for the
purpose of evaluating—
(1)
The effectiveness of the Subcontractor’s policies and procedures to
produce data compatible with the objectives of these reports; and
(2)
The data reported.

(f) Availability. The Subcontractor shall make available at its office at all reasonable
times the records, materials, and other evidence described in paragraphs (a), (b), (c),
(d), and (e) of this clause, for examination, audit, or reproduction, until 3 years after
final payment under this contract or for any shorter period specified in Subpart 4.7,
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any
longer period required by statute or by other clauses of this contract. In addition—
(1)
If this contract is completely or partially terminated, the
Subcontractor shall make available the records relating to the work
terminated until 3 years after any resulting final termination
settlement; and
(2)
The Subcontractor shall make available records relating to appeals
under the Disputes clause or to litigation or the settlement of claims
arising under or relating to this contract until such appeals,
litigation, or claims are finally resolved.
(g) The Subcontractor shall insert a clause containing all the terms of this clause,
including this paragraph (g), in all subcontracts under this contract that exceed the
simplified acquisition threshold, and—
(1)
That are cost-reimbursement, incentive, time-and-materials, laborhour, or price-predeterminable type or any combination of these;
(2)
For which certified cost or pricing data are required; or
(3)
That require the subcontractor to furnish reports as discussed in
paragraph (e) of this clause.
(h) The Subcontractor must make a copy available to Pact of its annual audit within
the earlier of 30 calendar days after receipt of the auditor's report(s), or nine months
after the end of the audit period.
23. Taxes
Aside from taxes covered in TBD, the Subcontractor is responsible and liable for the
payment of local sales, gross receipts, and valorem, property, excise or other taxes that
may be applicable to the subcontract.
24.Procurement
The Subcontractor’s policies and practices used to procure goods and services under
this subcontract shall conform to the requirements listed below:
• Contracts shall be awarded on a transparent and on a competitive basis to the
largest extent possible.
• All solicitations must be clearly advertised to reach the largest amount of
prospective bidders possible and prospective bidders shall be given a sufficient
amount of time to respond.
• Solicitations shall provide all information necessary for a prospective bidder to
prepare a bid including a clear, accurate description of the proposed terms and
conditions of the final award.
• The conditions of participating in a contract bid shall be limited to those essential
to determining the participant’s capability to fulfill the advertised contract and
compliance with domestic procurement laws.
• Contracts shall be awarded only to responsible contractors with the ability to
successfully perform the contracts.
• Prices paid to obtain goods and services will be reasonable.
• The Subcontractor shall maintain records documenting in detail the receipt and

use of goods and services acquired under the subcontract, the nature and extent
of solicitations of prospective suppliers of goods and services, and the basis of
award.
25. Title to Property
(a) Title to all non-expendable property purchased with subcontract funds under this
subcontract, shall at all times be in the name of Pact. All such property shall be under
the custody and control of Subcontractor until Pact directs otherwise, or completion
of work under this contract or its termination, at which time custody and control shall
be turned over to Pact or disposed of in accordance with its instructions. All
performance guaranties and warranties obtained from suppliers shall be taken in the
name of Pact. (Non-expendable property is property which is complete in itself, does
not lose its identity or become a component part of another article when put into use;
is durable, with an expected service life of two years or more; and which has a unit cost
of $500 or more.
(b) Subcontractor shall prepare and establish a program, to be approved by Pact, for
the receipt, use, maintenance, protection, custody, and care of non-expendable
property for which it has custodial responsibility, including the establishment of
reasonable controls to enforce such program.
26. Inventory
(a) The Subcontractor shall submit an annual inventory report on all non-expendable
property under its custody. Pact will provide a template for the report.
(b) The Subcontractor shall, within 30 days after completion of this contract, or at
such other date as may be fixed by the Pact Agreement Officer, submit an inventory
report covering all items of non-expendable property under its custody, which have
not been consumed in the performance of this contract. The Subcontractor shall also
indicate what disposition, if any, has been made of such property.
27. Insurance
(a) Subcontractor shall, at its sole expense, keep in force insurance policies including
Employer’s Liability Insurance, General Liability Insurance, and Automobile Lability
Insurance in the amounts as specified and as required by statute with carriers
satisfactory to Pact. All policies shall be maintained with companies, in forms and with
deductibles reasonably acceptable to Pact and will be written as primary policy
coverage and not contributing with, or in excess of any coverage which Pact shall carry.
The insurance will be obtained under valid and enforceable policies issued by insurers
licensed in the countries in which this agreement is being carried out. Certificates of
insurance evidencing all of the above coverages and conditions (types and amounts)
shall be and remain in full force and effect during the term of this subcontract.
Subcontractor shall provide Pact with such certificates of insurance upon request. In
the event of non-renewal of policies, cancellation or material change in the coverage
provided, thirty (30) days prior written notice will be furnished to Pact prior to the
date of non-renewal, cancellation or change.
(b) Contractors must provide MEDEVAC service coverage to all U.S. citizen, U.S.
resident alien, and Third Country National employees and their authorized
dependents (hereinafter “individual”) while overseas. Pact will reimburse reasonable,
allowable, and allocable costs for MEDEVAC service coverage incurred under the
contract.

28. Indemnity
(a) The subcontractor is solely and exclusively liable to third parties for all costs
incurred by the subcontractor and for all claims of damages against the subcontractor
arising out of or based on its performance of this subcontract.
(b) Each party will indemnify and hold harmless the other party against all liability or
loss, demands, suits, damages and against all claims or actions, fines of judgments
(including costs, attorney’s and witnesses’ fees and expenses incident thereto) based
upon or arising out of property loss or damage and of personal injury or death which
may be sustained by each party or by any of either party’s employees, agents,
consultants, or subcontractors as a result of performing the work required under this
subcontract. Each party agrees to indemnify the other party against, and save from,
any claims arising from any such property loss or damage, personal injury or death but
only to the extent that such property loss or damage, personal injury or death, is not
attributable to the negligent or intentional act or failure to act on the part of Pact.
(c) The subcontractor further agrees to indemnify Pact and hold it harmless to the full
extent of any price or cost reduction effected which may result from (a) the cost or
pricing data submitted by the subcontractor, which is not accurate, current or
complete as of the date submitted or certified by the subcontractor; (b) the failure of
the subcontractor to disclose or consistently follow applicable cost accounting
practices and standards or otherwise comply with pertinent sections cited regulations.
(d) The subcontractor is responsible for obtaining and maintaining for the duration of
this subcontract adequate liability, property damage insurance and other insurance in
respect to any actions, suits, claims, demands, proceedings, liability referred to in this
section.
29.Force Majeure
The Subcontractor shall be liable for delays and nonperformance unless it is caused by
an occurrence beyond the reasonable control of the Subcontractor and without its fault
or negligence such as, acts of God or the public enemy, acts of the Government in either
its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions,
strikes, unusually severe weather, delays of common carriers, and severe economic
events. The Subcontractor shall notify Pact in writing as soon as it is reasonably
possible after the commencement of any excusable delay.
30. Disputes
(a) In case of a dispute arising from this subcontract, the parties shall use their best
efforts to arrive at a mutually acceptable resolution. Any dispute that is not settled
through best efforts shall be settled by arbitration administered by the American
Arbitration Association in accordance with its Commercial Arbitration Rules, and
judgment on the award rendered by the arbitrator(s) may be entered in any court
having jurisdiction thereof. Arbitration shall take place in Washington, D.C. The
language of arbitration shall be English. Arbitrator(s) shall be appointed as provided
in the American Arbitration Association Commercial Arbitration Rules. The
arbitrator(s) may not award punitive or special damages. The parties in dispute shall
each pay its own expenses in conjunction with the arbitration, but the compensation
and expenses of the arbitrator(s) shall be borne in such manner as may be specified in
the decision of the arbitrator(s). No news release, public announcement, denial or
confirmation of any part of the subject matter of this Award shall be made without the
prior written consent of Pact. The restrictions of this article shall continue in effect
upon completion or termination of this subcontract for such period of time as may be

mutually agreed upon in writing by the parties. In the absence of a written established
period, no disclosure is authorized.
(b) The Subcontractor shall proceed diligently with its performance of this subcontract
pending the final resolution of any dispute arising or relating to this subcontract. Pact
shall continue to reimburse the Subcontractor for its allowable costs in accordance
with the allowable costs and payment provisions of this subcontract except for those
costs related to the dispute.
31. Suspension and Termination
(a) Pact reserves the right to suspend project activities at any time the activities of the
Subcontractor become inconsistent with Pact’s scope of work, at the direction of the
funder, or due to excusable delays The suspension may be for a period of 90 days after the
order is delivered to the Subcontractor, and for any further period to which the parties
may agree. The order shall be specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the subcontractor shall immediately comply with its
terms and take all reasonable steps to minimize the incurrence of costs allocable to the
work covered by the order during the period of work stoppage. Within a period of 90 days
after a stop-work is delivered to the Subcontractor, or within any extension of that period
to which the parties shall have agreed, the Pact Agreement Officer shall either—
(1)
Cancel the stop-work order; or
(2)
Terminate the work covered by the order as provided in the Default,
or Termination, clause of this contract.
(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Subcontractor shall resume work. The Pact
Agreement Officer shall make an equitable adjustment in the delivery schedule or
Subcontract price, or both, and the subcontract shall be modified, in writing,
accordingly, if—
(1)
The stop-work order results in an increase in the time required for,
or in the Subcontractor’s cost properly allocable to, the performance
of any part of this contract; and
(2)
The Subcontractor asserts its right to the adjustment within 30 days
after the end of the period of work stoppage; provided, that, if the
Pact Agreement Officer decides the facts justify the action.
(c) If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of THE FUNDER, the Pact Agreement Officer shall
allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.
(d) If a stop-work order is not canceled and the work covered by the order is
terminated for default, the Pact Agreement Officer shall allow, by equitable adjustment
or otherwise, reasonable costs resulting from the stop-work order.
(e) Pact may terminate this subcontract at any time, in whole or in part, upon written
notice to the Subcontractor for any of the following reasons: a) whenever it is
determined that the Subcontractor has materially failed to comply with the terms and
conditions of this Award; b) in the event unforeseen circumstances outside of Pact’s
control, including funding availability, impact Pact’s ability to perform; or c) by the
request of THE FUNDER, or d) by mutual agreement 30 calendar days after receipt of
written notification by the other party.
(f) Subcontractor may terminate this subcontract upon sending written notification
to Pact setting forth the reasons for such termination, the effective date, and, in the
case of partial termination, the portion to be terminated. However, if Pact determines
in the case of partial termination that the reduced or modified portion of the

subcontract will not accomplish the purposes for which the subcontract was made,
Pact may terminate the subcontract in its entirety.
(g) Upon receipt of and in accordance with a termination notice, the Subcontractor
shall take immediate action to minimize all expenditures and obligations financed by
this subcontract and shall cancel such unliquidated obligations whenever possible.
Except as provided below, the Subcontractor shall not incur costs after the effective
date of termination.
(h) The Subcontractor may submit to Pact, within 60 calendar days after the effective
date of termination, a written claim covering any outstanding obligations. Pact shall
determine the amount(s) to be paid to the Subcontractor under such claim in
accordance with the applicable cost principles.
32. Assignment
The subcontractor shall not assign this subcontract, or any interest herein, or any
payment due or to become due, or any right to claim hereunder without the prior written
consent of the Pact Agreement Officer. Any assignment not conforming to this
requirement shall be ineffective and rendered null and void. All claims for monies due or
to become due from Pact shall be subject to deduction by Pact for any set-off,
recoupment, or counter claim, which arose before or after such assignment by the
subcontractor. In no event shall the subcontractor, or its assignee, be given access to,
provided with, confidential information.
33. Non-solicitation of employees
During the term of this agreement, and for one year thereafter, neither party shall
knowingly solicit for hire any technical or professional employee of the other party who
has been directly involved with the work performed under this subcontract. However,
this shall not be construed to restrict, limit or encumber an employee’s rights granted by
law. Each party shall also respect the established independent contractor relationships
between the other party and its consultants.
34. Independent Contractor status
In all matters, the subcontractor is an independent contractor. This subcontract does not
(a) create the relationship of principal and agent, employer and employee, joint venture,
or partnership between the subcontractor and Pact nor (b) establish any privity of contract
between the funder and the subcontractor.
35. Confidentiality
The Subcontractor must not disclose, duplicate, or make unauthorized use of any
Confidential Information to any other person other than those individuals who need to
have access to the Confidential Information to carry out the project and then only if those
individuals are bound by a non-disclosure agreement or similar instrument. Confidential
Information means all personal data and any information, however it is conveyed, that
relates to the business, affairs, developments, trade secrets, know-how, personnel and
suppliers of either party, including all intellectual property rights, together with all
information derived from any of the above, and any other information clearly being
designated as being confidential (whether or not it is marked “confidential”) or which
ought reasonably be considered to be confidential.

36. Governing Law
All questions, matters or disputes arising from this subcontract or any part thereof,
including but not limited to questions of interpretation, construction, validity and
performance, shall be governed by the laws of the District of Columbia.
37. Order of Precedence
Any inconsistency in this subcontract shall be resolved by giving precedence in the
following order:
• Modifications to this subcontract
• Sections 1, 2, 3 and 5 of this subcontract
• Section 4 of this subcontract, Clauses Incorporated by Reference.
• The subcontractor's best and final offer and other documents relating to this
subcontract
• A determination by Pact in consultation with the funder
38.Special Conditions
Fraud Reporting
The subcontractor is required to report on indications of fraud in host-country institutions
or other matters that could reasonably be expected to be of foreign policy interest to the
U.S. Government’s development and stabilization efforts. Corruption, real or perceived,
may critically impact the funder programming objectives as might other knowledge the
subcontractor acquires in its normal course of business. This clause must not be construed
to require the subcontractor to conduct investigation for such information outside of its
normal business practices or to report on matters not directly or indirectly related to the
funder programming or the proper use of U.S. Government funds. In the event awardee
has special non-disclosure requirements or confidentiality requirements (such as
prevalent in the legal and banking industries), or subcontractor determines such reporting
would conflict with applicable laws, subcontractor must include a proposal to obtain any
necessary waivers from the applicable host-country institution allowing such reporting to
the maximum extent possible. Reports under this requirement must be submitted as a
deliverable under the award.
39. Flow Down Clauses
For USAID Contracts
This subcontract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Pact Agreement Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at the following web site:
https://www.usaid.gov/ads/policy/300/aidar .
752.202-1 DEFINITIONS (JAN 1990)
752.202-1 (B) USAID DEFINITIONS CLAUSE – GENERAL SUPPLEMENT FOR USE IN ALL
USAID CONTRACTS (ALTERNATE 70) (JAN 1990)
752.202-1 (D) USAID DEFINITIONS CLAUSE – SUPPLEMENT FOR USAID CONTRACTS
INVOLVING PERFORMANCE OVERSEAS (ALTERNATE 72) (JAN 1990)
752.204-71 PARTNER VETTING (FEB 2012)
752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST DISCOVERED AFTER AWARD
(JUN 1993)
752.211-70 LANGUAGE AND MEASUREMENT (JUN 1992)
752.222-70 USAID DISABILITY POLICY (DEC 2004)

752.222-71 NONDISCRIMINATION (JUN 2012)
752.225-70 SOURCE AND NATIONALITY REQUIREMENTS (FEB 2012)
752.227-14 RIGHTS IN DATA –GENERAL (OCT 2007)
752.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) (DEC1991)
752.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (JUL 1997)
752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES (JUL 2007)
752.231-72 CONFERENCE PLANNINNG AND REQUIRED APROVALS (AUG 2013)
752.245-71 TITLE TO AND CARE OF PROPERTY (APR 1984)
752.7001 BIOGRAPHICAL DATA (JUL 1997)
752.7002 TRAVEL AND TRANSPORTATION (JAN 1990)
752.7004 EMERGENCY LOCATOR INFORMATION (JUL 1997)
752.7007 PERSONNEL COMPENSATION (JUL 2007)
752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL (APR 1984)
752.7019 PARTICIPANT TRAINING (JAN 1999)
752.7023 REQUIRED VISA FORM FOR USAID PARTICIPANTS (APR 1984)
752.7028 DIFFERENTIAL AND ALLOWANCES (JUL 1996)
752.7031 LEAVE AND HOLIDAYS (OCT 1989)
752.7033 PHYSICAL FITNESS (JUL 1997)
752.7037 CHILD SAFEGUARDING STANDARDS AND SERVICES (AUG 2016)
752.7038 NONDISCRIMINATION AGAINST END-USER OF SUPPLIES (OCT 2016)
This subcontract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Pact Agreement Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at the following web site:
https://www.acquisition.gov/?q=browsefar
52.202-1 DEFINITIONS (NOV 2013)
52.203-3 GRATUITIES (APR 1984)
52.203-5 COVENANT AGAINST CONTINGENT FEES (MAY 2014)
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)
52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014)
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (MAY 2014)
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY
2014)
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (OCT 2010)
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (OCT 2015)
52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST
52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO
INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS (APR 2014)
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT
PAPER (MAY 2011)
52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (OCT 2015)
52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JUL 2013)
52.210-1 MARKET RESEARCH (APR 2011)
52.215-2 AUDIT AND RECORDS – NEGOTIATION (OCT 2010)
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2010)
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS
(PRB) OTHER THAN PENSIONS (JUL 2005)
52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIEDCOST OR PRICING DATA –
MODIFICATIONS (AUG 2011)
52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – MODIFICATIONS
(OCT 2010)
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES (OCT 2009)
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES – ALTERNATE I (OCT 2009)
52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)
52.216-8 FIXED FEE (JUN 2011)
52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS (OCT 1997)
52.217-4 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD (JUN
1988)
52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (APR 2015)
52.222-26 EQUAL OPPORTUNITY (SEP 2016)
52.222-29 NOTIFICATION OF VISA DENIAL (APR 2015)
52.222-37 EMPLOYMENT REPORTS ON VETERANS (OCT 2015)
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE
DRIVING (AUG 2011)
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)
52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) (JUL 2014)
52.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (MAR 1996)
52.230-2 COST ACCOUNTING STANDARDS (OCT 2015)
52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (OCT
2015)
52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS (JUNE 2010)
52.232-17 INTEREST (MAY 2014)
52.232-22 LIMITATION OF FUNDS (APR 1984)
52.232-23 ASSIGNMENT OF CLAIMS (MAY 2014)
52.232-25 PROMPT PAYMENT (JAN 2017)
52.232-25 PROMPT PAYMENT (JAN 2017) – ALTERNATE I (FEB 2002)
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER – SYSTEM FOR AWARD
MANAGEMENT (JUL 2013)
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUN 2013)
52.232-40 PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS
SUBCONTRACTORS (DEC 2013)
52.233-1 DISPUTES (MAY 2014)
52.233-3 PROTEST AFTER AWARD (AUG 1996) – ALTERNATE I (JUN 1985)
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)
52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2014)
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)
52.242-13 BANKRUPTCY (JUL 1995)
52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984)
52.243-2 CHANGES - COST-REIMBURSEMENT (APR 1984) – ALTERNATE I (AUG 1987)
52.243-7 NOTIFICATION OF CHANGES (Jan 2017)
52.244-2 SUBCONTRACTS (OCT 2010)
52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996)
52.245-1 GOVERNMENT PROPERTY (JAN 2017)
52.245-9 USE AND CHARGES (APR 2012)
52.246-25 LIMITATION OF LIABILITY - SERVICES (FEB 1997)
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003)

FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006)
52.249-6 TERMINATION (COST-REIMBURSEMENT) (MAY 2004)
52.249-14 EXCUSABLE DELAYS (APR 1984)
52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

